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Section A - Solicitation/Contract Form 
 
 
Per DFARS 204.602(2) Electronic Contract Action Report (CAR) was approved on 11 Apr 13. This reference 
satisfies contract file documentation requirements of FAR 4.803(a). 
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED Lot UNDEFINED 

Services IAW the PWS LaborFPI 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300344061-0001 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 

 ACRN AA  CIN: 130034406100001 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  UNDEFINED Lot UNDEFINED 
Services IAW the PWS ODCsCOST 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300344061-0001 

 

 

 MAX COST 

ACRN AA  CIN: 130034406100002 
 

ITEM 
NO 

 
SUPPLIES/SERVICES 

EST 
QUANTITY 

 
UNIT 

UNIT PRICE TOTAL AMOUNT 

      
0006  UNDEFINED   NSP 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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 Contract Data Requirements List(DD 1423)  
      
 PURCHASE REQUEST NUMBER: 1300344061-0001 

 
 

                     
 
B-100 
B-100 PAYMENT OF INCENTIVE FEE – FPI (CLINs 0002) 
 
The target cost, target profit, and target price contemplated by the contract clause entitled, "Incentive Price 
Revision- 
- Firm Target," are set forth below. The contract line items subject to price revision, ceiling price, and the profit 
adjustment formula are set forth in 52.216-16. 
 
CLIN 0002 
TARGET COST (Exclusive of Fee): 

TARGET PROFIT: 

TARGET PRICE: (Target Cost plus Target Fee) 
 
CEILING PRICE: (Not to Exceed of Target Cost) 
 
SHARE RATIO:  50/50 (Government/Contractor) below Target Cost 

50/50 (Government/Contractor) above Target Cost 
(End of Clause)                                        
 

(b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4)
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Section C - Descriptions and Specifications 
 
PERFORMANCE WORK STATEMENT 
FIXED PRICE INCENTIVE (FIRM TARGET) COMPLETION 
 
EMR:   42000-188T 
 
SHORT TITLE:   Installation of ADNS AN/USQ-144K(V)2, CANES INC 1, GBS AN/USR-10A(V)7 FWD, 
NMT AN/WSC-9(V)1 and COMSEC SERIAL CRYPTO REPLACE Systems Onboard 

1.  SCOPE 
 
This performance-based effort encompasses a full range of C4ISR installation support services onboard the 

Installation of the following systems is required: 
 

a. PLACES OF PERFORMANCE  
 

(1) Onboard BAE Shipyard, Norfolk, VA 
(2) Contractor’s facilities 

 
        b. SCHEDULE OF REQUIRED SYSTEMS 
 

Ship System TID Install SOVT 

ADNS AN/USQ-144K(V)2  
(SA 81322 K 00) 

124030 

CANES INC 1 (SA DDG 
0051 77279 K 00) 

77832 

GBS AN/USR-10A(V)7 FWD 
(SA 81275 K 00) 

120672 

NMT AN/WSC-9(V)1 (SA 
78753 K 00) 

119623 

COMSEC SERIAL CRYPTO 
REPLACE (SA 
79922 K 00) 

110328 

  
NOTE: 1. Dates subject to change. 
             2. All industrial work must be completed by end of install dates shown above.       

3. Changes to target completion dates are not official unless approved via email by COR. 
4. It is the responsibility of the prime to provide workforce necessary to meet target completion                     

dates.  
5. A CORN will not be approved based on the contractor’s ability or inability to start performance 

on individual TIDs provided the work can still be completed within the production/install and 
testing/SOVT window provided above. If the government changes the production/install and/or 
testing/SOVT dates, a CORN may be considered depending on whether it requires a higher 
overtime-to-straight time ratio that originally bid, additional travel, or other cost impacting 
factors not required to meet original dates. Therefore, the Contractor should ensure adequate 
flexibility in staffing and resources to adapt to potential schedule changes to perform the work 

(b)(7)e

(b)(7)(e)
 

(b)(7)(e)
 

(b)(7)(e)

(b)(7)(e)
 
 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)



N00039-11-D-0030 

5040 

Page 6 of 27 

 

 

associated with individual TIDs. The inability to accommodate a reasonable level of flexibility 
with respect to adjustments to timelines in the PWS must be clearly identified in the offeror’s 
proposal. 

 
The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to 
effectively and efficiently install and verify operation in order to provide fully functional systems listed in this PWS.  
 
During performance, the use of web-enabled tools for management will be maximized including status reporting, 
financial reporting, task order management, and task order modifications.  This will be accomplished via posting to 
the Regional Installation Management Office (IMO) web-enabled database.   To the maximum extent practical, all 
deliverables under this contract shall be delivered in formats compatible with the latest NMCI Gold Disk 
applications.   
 
The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the 
Contracting Officer’s Representative (or COR) who has no contractual authority to obligate the government.  The 
Contractor is warned that only the Ordering Officer (or other designated Contracting Officer) has the authority to 
obligate the government and make changes to this task order.  No other government personnel have such authority. 
 
2.  REFERENCES 
 
     In addition to Applicable Documents identified in tables 4, 5 and 6 of the basic contract Statement of Work, the    
     contractor shall perform tasks in accordance with following references:  
 

a. OPNAVINST 4790.4E, Ships’ Maintenance and Material Management (3-M) System Policy 
b. SPAWARINST 3090.1, C4ISR System Criteria for Shipboard Topside Integration 
c. MA-RMCINST 4790.3, Mid-Atlantic Regional Maintenance and Modernization Coordination Office, 

Structure, Policies, and Procedures 
d. NAVFAC P307, Management of Weight Handling Equipment 
e. NAVFACINST 11200.33D, Procedures for Conducting Weight Handling Audits, Validations, and Third 

Party Certifications, of 22 January 1997 
f. SECNAVINST 5239.3B, Department of the Navy Information Assurance Policy, of 17 June 2009 
g. SECNAV M-5510.36, DON Information Security Program Manual, of 30 June 2006 
h. Chief of Naval Operations /United States Marine Corps IA Pub-5239-22/Sep2008 Information Assurance 

Protected Distribution System (PDJ) Publication 
  

3.   PERFORMANCE REQUIREMENTS  (Appropriation type: NWCF) 
 
The requirements of paragraph 3 are summarized in the following table: 
 

Ship/System TID PICO 
H/W 

Install 
S/W
Load SOVT 

SOVT 
SPT Train 

 
DSR Remarks 

         

ADNS AN/USQ-
144K(V)2  (SA 

81322 
K 00) 

124030  X X X X X 

 

X  

CANES INC 1 
(SA 
77279 K 00) 

77832  X   X  
 

X  

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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GBS AN/USR-
10A(V)7 FWD 
(SA 
81275 K 00) 

120672  X   X  

 

X  

NMT AN/WSC-
9(V)1 (SA DDG 

78753 K 00) 
119623  X   X  

 
X  

COMSEC 
SERIAL 
CRYPTO 
REPLACE (SA 

79922 
K 00) 

110328  X X X X X 

 
 

X 
 

 
 
  3.1   GENERAL Requirements 
 

a. Daily Status Reports (DSRs) required on all systems for this PWS.  The following information must be 
provided in DSRs; POCs, system(s)/SCD(s), milestone targets, work accomplished, new issues, ongoing 
issues, resolved issues, work planned, and a clear assessment of whether or not task is on schedule or not to 
meet each milestone target (production completion, light-off/check-out, SOVT completion, etc.). If task is 
at risk of not meeting a milestone target, a plan to mitigate schedule risks must be provided in DSR. 

b. All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract. 
c. Comply with all requirements for Alteration Installation Teams (AITs) as established by basic contract. 
d. Comply with the General Requirements of Standard Item 009-01. 
e. Comply with the Quality Management System requirements of Standard Item 009-04. 
f. Maintain work area cleanliness in accordance with Standard Item 009-06.  
g. Comply with the Government Property Control requirements of Standard Item 009-20. 
h. Comply with the Work Authorization Control requirements of Standard Item 009-24. 
i. Comply with the Special Requirements for Non-Nuclear Work on Nuclear Vessels requirements of 

Standard Item 009-110 in NNSY ensure documents listed in WAF Block 6 are in craftsman's immediate 
possession. 

j. Develop a QA Workbook in accordance with NAVSEA Tech Spec 9090-310(),  para. 3.4.8.7, and submit 
to SSC PAC or LANT applicable QA Office for review not later than 5 days prior to commencing work.  A 
separate QA Workbook shall be provided for each ship(s), with separate Test and Inspection Plan (Section 
6) and separate Test Records (Section 7) developed and maintained for each system. 

k. Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications. 
l. Within two weeks of award, provide a detailed POA&M that provides breakdown of contractor work being 

accomplished in a sequence of events, space locations, and relationships with other task that provides time 
requirements. This POA&M will be updated weekly and provided to the OSIC in support of the weekly 
progress meetings and to the contractor team lead for inclusion in the T&I books. 

         m.  All tasks will be performed within the availability window listed in paragraph 1.b.  Specific dates within 
               that window shall be coordinated with the On-Site Installation Coordinator (OSIC) identified for the  
               platform. 
         n.   Forward LAR information to the SPAWAR Atlantic functional  mailbox ssclant.sid.fcm@navy.mil. 
               Provide the SPAWAR Atlantic on-site representative and cognizant AIT Manager with information of 
               pend ing Liaison Action Reports (LAR) when required.  If work is delayed pending LAR approval the 
               SPAWAR Atlantic on-site representative shall be notified. 
 
3.2   ADNS AN/USQ-144K(V)2 (SA 81322 K 00) 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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a. Accomplish the ADNS AN/USQ-144K(V)2 (SA 81322 K 00) installation onboard 

IAW Dwgs. 
b.     Understanding of EIA-530, T568A, and T568B, and fiber optic wiring standards and how they relate to 

ADNS off-ship and subsystem connections.  Ability to enable temporary solutions for connectivity during 
ship availabilities and ADNS upgrades. 

c. Ability to test, troubleshoot and configure ADNS INC III system equipment and software, Cisco routers 
and  switches, Microsoft Windows Server Operation Systems, RedHat Enterprise Operation Systems, 
Packeteer Packetshaper, Simple Network Management Protocol, LQoSMAN 5.0,NETOPS. 

d. Ability to operate, configure and troubleshoot the following SATCOM/RF equipment paths with regard to 
ADNS end-to-end connectivity, SHF DSCS, CWSP, & CBSP, EHF MDR & EHF TIP, INMARSAT, 
Timeplex ST-1000,  FCC-100, MD-1366/1030 SATCOM Modems, Tactical Variant Switches (TVS), 
Multi-circuit Patch Panels. 

e. Ability to operate and troubleshoot the various pier connectivity capabilities, Fiber or copper, CSU/DSU,     
ASX-200 ATM Switch, High Speed pier for INC IIA, High Speed pier for INC III. 

f. Ability to operate, configure, and troubleshoot all crypto devices associated with ADNS: KIV-7M, KIV- 
7HSB, KG-194A, KG-84A, KG-175, KG-175 E100, KG-175D. 

g. Ability to operate and troubleshoot SCIP-IWF voice functionality. 
h. Understanding of and operate, troubleshoot VTC functionality. 
i. Ability to troubleshoot fleet serial (legacy) circuitry through ADNS Circuit Emulation. 

 
3.3   CANES INC 1 (SA 77279 K 00) 
 

a. Accomplish the CANES INC 1 (SA 77279 K 00) installation onboard IAW 
Dwgs and as follows: 
 

Ship Fixed 
Workstations 

Flexible 
Workstations 

(Laptops) 

CDSW Thin 
Client 

Workstations 

Printers 
(Black & 
White) 

Printers 
(Color) 

VOIP 
Stations 

108 31 25 36 2 9 
 

b. Procure and provide CAT-5E drop patch cables to ships forces.  Drop patch cables shall be 3 meters in 
length, quantity as follows: green color for NIPR (140), red for SIPR (75) and orange for SCI (10). 

c. All software installation, data migration and SOVT will be performed by Government personnel. 
d. All hardware (classified and unclassified) removed by this task shall be turned over to ships force for 

sanitization IAW their command Security Policy 5239 prior to disposition shipping. 
e. Contractor shall pack and ship all removed [sanitized] equipment to the appropriate Disposition locations 

as directed by the SIDs or AIT Manager. 
f. Tasking includes working with ship to conduct SOVT and obtain ship sign-offs.   
g. Move to final location (TBD by ship-designated POC), mount, assemble, connect power and connect to 

network.  Ship must provide mounting surface.  Note: Contractor does not provide desks, shelves, etc., for 
laptops:  laptops are turned over to Ship’s force after software is loaded.   

h. Existing workstations/laptops/printers are the responsibility of the ship. 
i. Contractor shall install printers (brackets supplied with printers), locations TBD by ship-designated POC. 
j. Complete SPAWAR Equipment Custody Form for all equipment and forward to AIT Manager. 
k. Complete SPAWAR Equipment Mounting Waiver Form for any equipment not mounted and forward to 

AIT Manager.  
l. Contractor shall provide the following ISNS subject matter experts for the installation and support of this 

system: 
• The Prime or Selected Sub-Contractor should provide proof of documented ISNS installation 

experience or a strong competency.  

(b)(7)(e)
 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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• Knowledge and ability to test CAT5 and Fiber optic cabling and devices.  
 
3.4   GBS AN/USR-10A(V)7 FWD (SA 81275 K 00) 
  

a. Accomplish the GBS AN/USR-10A(V)7 FWD (SA 81275 K 00) onboard IAW 
Dwgs. 

b. Drawing 441-8570343 disregard Local Note L3. Contractor to terminate both ends of cables C-14TV-
(GBS1) (R5) and C-14TV-(GBS2) (S3). Cables C-14TV-(GBS1) (R5) and C-14TV-(GBS2) (S3) will 
terminate in IC & GYRO RM NO. 2 in the SITE TV RACK. To complete terminations Contractor is to 
procure the following connectors Part Number: M39012/16-0225 (1) each and SWITCHCRAFT Part 
Number AA3M (1) each. Connector pin-outs and terminations will be provided to the contractor awarded 
this task. 

 
3.5   NMT AN/WSC-9(V)1 (SA 78753 K 00) 
 

a. Accomplish the NMT AN/WSC-9(V)1 (SA 78753 K 00) onboard IAW Dwgs. 
b. Once the antennas and radomes have been removed the contractor will remove the paint from the the 

radome and antenna mating surfaces.  KTR will subcontract the milling of the antenna pedestal and radome 
rings.  KTR will also support the optical alignment team from NSSA.  Optical alignment  team works at 
night from approx.  2000-0600. 

c. KTR will machine the rack foundation to drawing tolerances before bringing the foundation to the ship for 
installation. 

d. Once the paint has been removed from the antenna and radome rings the KTR will provide a covering to 
keep the weather elements off of the bare metal surface.  The covering should be large enough that 
personnel can work under it to facilitate welding and milling. 

e. KTR should plan to remove the existing EHF antennas and radomes as soon as possible after start of task to 
facilitate the optical alignment team coming in to take readings on the foundations.  Optical alignment team 
will have to return for a second visit once the milling is accomplished. 

f. KTR shall save the new crates from the new antennas and radomes and place the old EHF antennas and 
radomes in them and ready for shipment.  

g. Although the dwg does not show it, there is a piece of duct work in AUX 1 underneath RADIO that will 
need to be removed underneath the NMT rack location to facilitate welding.  KTR should plan to remove 
this interference. 

 
3.6    COMSEC SERIAL CRYPTO REPLACE (SA 79922 K 00) 
 

a. Accomplish the COMSEC SERIAL CRYPTO REPLACE (SA 79922 K 00) installation 
onboard IAW Dwgs. 

b. Only the KIV-7M and 3040 or 3042 enclosure will be GFM.  All other material will be IAF. 
c. Upgrade all existing KIV-7M’s with software version 1.0 to software version 2.4.1. 
d. Knowledge and experience in operation, configuration and troubleshooting the following SATCOM/RF 

equipment paths with regard to KIV-7M end-to-end connectivity, SHF DSCS, CWSP & CBSP, EHF MDR 
& EHF TIP, Timeplex ST-1000, FCC-100, MD-1366/1030 SATCOM, Modems, Multi-circuit Patch 
Panels. 

e. SOVT must be completed by a graduate of the SAFENET KIV-7M Installation Configuration and 
Operation Training Course (40 Hrs). 

 
3.7      PRE-INSTALLATION 
 

a. An installation planning meeting will be held with the AIT Manager and Onsite Installation Coordinator 
within two working days of Task Order authorization. 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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b. Accomplish Sampling and analysis for hazardous material (chromium, cadmium, and lead) in accordance 
with the requirements of NAVSEA STD Item 009-03.  Note:  Abatement, if required, shall be documented 
by  CORN(s).   

c. Develop an Installation Plan of Actions and Milestones (POA&M) based on the installation schedule. 
POA&M shall be developed and delivered within two weeks of task award. 

d. Receive and inventory government furnished material and equipment ensuring proper Quality Assurance 
(QA) and material management.  Any discrepancies shall be reported to the Onsite Installation Coordinator 
via e-mail within 48 hours of discovery. 

e. Perform inspections, testing, and/or assembly to the maximum extent practicable, to facilitate the 
installation schedule.   

f. Stage the combined SHIPALT Installation Material Kits/Tools for shipment to the job site to meet 
installation schedule. 

g. A company representative shall accompany the Onsite Installation Coordinator during the shipboard in-
brief. 

h. Perform shipchecks to validate the information provided in the Installation Drawings. 
i. Procure all material identified as CFM/CFE on SHIPALT Installation Drawings.  All material shall be 

suitable for U.S. Naval surface ship installation. 
 
3.8      SITE PREPARATION 
 

a.  Coordinate with the Onsite Installation Coordinator in identifying and requesting a work site staging area. 
 
3.9     PRE-INSTALLATION CHECKOUT (PICO) – N/A 
          
3.10   INSTALLATION 
 

a.    Coordinate all management efforts required to complete the systems installation. Efforts are to include: 
1. Submit all visit/clearance information 
2. Obtain all required passes and badging. 
3. Obtain all required work authorizations and permits. 
4. Submit HAZMAT handling requests. 
5. Coordinate material handling with the yard/base facility 
6. Coordinate all Sub-contracting and Pre-Fabrication requirements 
7. Provide financial, scheduling, and performance tracking 
8. Attend production review meetings with the Onsite Installation Coordinator or as the Onsite Installation   
    Coordinator’s representative in their absence. A written report shall be provided for each meeting. 
9. Complete RESERVATION TASK REQUESTS (RTRs) 24 to 48 hours in advance of requirements to  
    SUPSHIP RTR COORDINATOR. At a minimum the request will specify the type of welding,    
    aluminum, steel, TIG/MIG and level of qualification required, and the number of firewatches required,  
    the spaces they will be required in, the time they are to report, the individual they are to report to, the  
    number of hours they are required to work, and the materials they need to have with them to perform the  
    job. 

b.    Provide the AIT Manager with information for preparation of Liaison Action Reports (LAR) when   
      required. If work is delayed pending LAR approval the OSIC and AIT Manager shall be notified and a   
      CORN submitted. 

c.    Accomplish Isolation and Tag-outs. 
d.    Protect ships equipment, components, and spaces during contamination-producing operations  
e.    Remove and reinstall interference items. 
f.    Remove material and equipment marked as “Remove” or “Relocate” on SHIPALT Installation Drawings   

 (SIDs),  
(1) Inventory material permanently removed from the ship and document transfer on DD Form 1149.    
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(2) Dispose of material as directed by the Ship’s Change Document). 
g.   Install systems and equipment in accordance with appropriate references and standards identified in tables 4,  
      5 and 6 of the basic contract Statement of Work and Attachments 1 and 3 of this document. 
h.   Use Process Control Procedures (PCP) for all work items that indicate (V), (I), or (G) inspection   

 requirements. **i.e., Multi Cable Throughways (MCTs)** 
i.    Install foundations, sway braces, metal work, decking, equipment mounts, piping, and support structure. 
j.    Restore disturbed passageways, equipment rooms, compartments, bulkheads, decks, foundations, piping,   
     etc. 

k.   Install equipment labels and cable tags. 
l.    Submit Change Order Request Notification (CORNs) via the IMO Database within 48 hours of discovery of   
     any condition that impacts cost or schedule. Include a description of the condition, an assessment of its   
     impact on the installation, recommended corrective action, and an estimate of the cost to correct. 
 

3.11   POST INSTALLATION  
 

a. Provide installation support during SOVT 
1.  Provide cable ring-out and troubleshooting services to assist the Subject Matter Expert (SME) during the  
      post-installation System Operation Verification Tests (SOVT). 
2.  Track installation discrepancies, manage repair of all corrections discovered during SOVT, and obtain   
      all required completion signatures. 
3.  Correct deficiencies discovered during SOVT. 
4.  Report major discrepancies/deficiencies (requiring more than six hours to correct) immediately to the   

OSIC.  If the discrepancy is related to errors in EC, FC, Software Load Plan, System Configuration, or 
other technical GFI documents for which a resolution is not known, the assigned AIT Manager shall be 
notified so that a technical resolution can be provided. Contractor shall redline technical GFI 
documents, as required, based on technical direction provided by the assigned AIT Manager. 

b.   Obtain Ship’s Force SOVT document signatures. 
c.   Submit Alteration Completion Report within 30 days of installation completion. 
d.   Conduct TEMPEST Inspections for systems that change the physical configuration of the Communication  
     Center or any other Classified Secure Space IAW NSTISSAM TEMPEST/2-95A. Maintain results in the   
     QA Plan and Test Workbook. 

e.   Provide AIT Manager with documentation of all equipment removed and all equipment installed in order to  
    support entry into the CDMD-OA within 30 days of installation completion. 

1. Note: Concurrent with the removal or installation of equipment, provide the AIT Manager a copy of the    
   documentation of any/all equipment removed or installed. 
2. Documentation will include nomenclature, model number and serial number of all equipment removed   
    or installed; A DD-1149 will be utilized to transfer custody of all installed and removed GFE. 

f.   Provide “redline” marked-up of the SIDs to the AIT Manager within 15 days of installation completion. 
g.   Provide Task Order Closeout report within 30 days of installation completion. 
h.   “Installation Completion” is defined as; (1) all production work completed, (2) SOVT accepted by Ship’s 
      Force, and (3) Alteration Completion Report is completed and accepted by Ship’s Force. 
 

3.12   SOVT 
 

a. Coordinate SOVT efforts with the Onsite Installation Coordinator and AIT Manager. 
b. Perform system pre-checks prior to commencing the SOVT to confirm the system is operating properly.  

This is to ensure that any issues are identified and resolved prior to requesting site representatives to 
witness SOVT testing. 

c. Conduct SOVTs IAW the updated SOVT documents identified in paragraph 5.1.2 of this document. 
1. Include end-to-end testing. 
2. Report any problems experienced during the SOVT promptly to the AIT Manager or OSIC. 
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3. Note discrepancies in the SOVT document.  Following coordination with the AIT Manager or OSIC, 
identify in the SOVT document the activity responsible for resolving each discrepancy. 

4. If the designated site representative becomes unavailable (required as a witness) to support the test, 
coordinate resolution through the AIT Manager or OSIC. 

d. Assist the government in researching solutions to issues or problems found during pre-checks or SOVT. 
e. Update the Government Furnished SOVT documents to reflect specific configurations.  Resolve 

deviations/variances with the AIT Manager. 
 

Note:  Test equipment used for definitive measurements shall be calibrated in accordance with the company 
Quality Plan.  A label or tag shall be affixed to each instrument indicating the calibration status. 

 
3.13   TRAINING 
 
        a. Provide familiarization training to site personnel as part of the SOVT.  Training is not to interfere with 
               the scheduled completion of the SOVT.  Training will be On-The-Job Training. 
         
4.     INFORMATION ASSURANCE (IA )  

 
Information Assurance (IA) Requirements:  DoD 8570.01‐M and Defense Federal Acquisition Regulation 
Supplement (DFARS) Procedures, Guidance and Information (PGI) 239.7102‐3 have promulgated that 
Contractor personnel will have documented current Information Assurance certification status within their 
contract.  The Contractor shall ensure that personnel accessing information systems have the proper and current 
IA certification to perform IA functions in accordance with DoD 8570.01‐M, Information Assurance 
Workforce Improvement Program. The Contractor shall meet applicable information assurance certification 
requirements, including (a) DoD‐approved IA workforce certifications appropriate for each specified category 
and level and (b) appropriate operating system certification for information assurance technical positions as 
required by DoD 8570.01‐M. Contractor personnel who do not have proper and current certifications shall be 
denied access to DoD information systems for the purpose of performing information assurance functions. The 
contractor shall provide documentation supporting the information assurance certification status of personnel 
performing information assurance functions, reporting current IA certification status and compliance using 
CDRL Contractor Roster, DI‐MGMT‐81596 in the format prescribed by the COR.  This information to be 
provided as part of the Monthly Report, identified as Attachment (M) of the SE II Global Installation Multiple 
Award Contract User’s Guide. 

 
5. GOVERNMENT FURNISHED INFORMATION/MATERIAL   

 
Only the material/equipment listed in the quantity shown as indicated on the approved installation 
documents or as listed in this PWS, shall be furnished by the government.  All other 
material/equipment required in the performance of the tasks shall be furnished by the contractor.  
The contractor shall be in compliance with the basic contract for the care and keeping of all 
Government Furnished Material (GFM) which is transferred under this task order.  All 
material/equipment not used shall be returned to the government at the end of the task. 

 
5.1 Government Furnished Information (GFI):   
 

       FOR CANES: 
 

a. SPAWAR Equipment Custody Form 
b. SPAWAR Equipment Mounting Waiver Form 
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5.1.1.   Drawings  
 

    **Note:  All IAF materials depicted on or in installation drawings will be considered  
                Contractor Acquired Material/Information unless otherwise stated in this PWS. 
 
  ADNS AN/USQ-144K(V)2 

        180-8570279 Rev A, ADNS AN/USQ-144K(V)2 FDN & FLS DK MODS & ML  
        441-8570280 Rev A, ADNS AN/USQ-144K(V)2 SYSTEM CNSLD ELEC MODS & ML  
        441-8570281 Rev A, ADNS AN/USQ-144K(V)2 WIRING CONNECTION LIST 
 

                       CANES INC 1 DRAWINGS FOR BIDDING PURPOSES ONLY) 
                       331-8177336 Rev (-) CANES AN/USQ-208(V)1 LIGHTING MODIFCATIONS INSTALLATION 
                       320-8177338 Rev (-) CANES AN/USQ-208(V)1 POWER MODIFICATIONS REMOVALS 
                       320-8177339 Rev (-) CANES AN/USQ-208(V)1 POWER MODIFICATIONS INSTALLATION 
                       400-8177340 Rev (-) CANES AN/USQ-208(V)1 INSTALLATION MISC EQPT RELOCATIONS 
                       400-8177341 Rev (-) CANES AN/USQ-208(V)1 ELECTRONICS REMOVALS 
                       400-8177342 Rev (-) CANES UNCLASSIFIED SYSTEM IN STALLATION BWD 
                       400-8177343 Rev (-) CANES AN/USQ-208(V)1 CLASSIFIED SYSTEM INSTALLATION BWD 
                       400-8177344 Rev (-) CANES AN/USQ-208(V)1 GENERAL PURPOSE CAT-5E DROPS BWD 
                       400-8177345 Rev (-) CANES LIST OF CONNECTIONS 
                       401-8177346 Rev (-) CANES AN/USQ-208(V)1 ARRANGEMENT REMOVAL MODIFICATIONS 
                       401-8177347 Rev (-) CANES AN/USQ-208(V)1 ARRANGEMENT INSTALLATION MODIFICATIONS 
                       512-8177348 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS COMM CENTER (2-126-1-C) 
                       512-8177349 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIDICATIONS LAN EQPT ROOM (2-220-1-Q) 
                       512-8177350 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS SONAR EQPT RM1 (1-18-0-Q) 
                       512-8177351 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS TSCSI (1-158-0-C) 
                       512-8177352 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS CSER 3 ANNEX (1-314-0-C) 
                       180-8177353 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION REMOVALS 
                       180-8177354 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FWD OF FRAME 126 
                       622-8177355 Rev (-) CANES AN/USQ-208(V)1 FALSE DECK MODIFICATIONS 
                       514-8177356 Rev (-) CANES AN/USQ-208(V)1 CHILLED WATER PIPING MODIFICATION 
                       180-8177368 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FRAME 126 TO 158 
                       835-8177394 Rev (-) CANES AN/USQ-208(V)1 HVAC CALCULATIONS 

180-8177420 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FRAME 158 TO 220 
                       180-8177423 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS AFT OF FRAME 220 
 
                       GBS AN/USR-10A(V)7 FWD 
                       441-8570342 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, WIRING CONNECTION LIST  
                       441-8570343 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, CNSLD ELECTRICAL DWG & ML  

         180-8570344 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, FDN MODS & ML 
 
  NMT AN/WSC-9(V)1 

        441-8570303 Rev A, NMT AN/WSC-9(V)1 WIRING CONNECTION LIST  
        441-8570304 Rev A, NMT AN/WSC-9(V)1 CNSLD ELEC DWG & ML  
        512-8570305 Rev A, NMT AN/WSC-9(V)1 HVAC & PIPING MODS & ML  
        180-8570306 Rev A, NMT AN/WSC-9(V)1 STRL BDE FDN MODS & ML  

   180-8570307 Rev A, NMT AN/WSC-9(V)1 STRL ADE FDN MODS & ML 
 
  COMSEC SERIAL CRYPTO REPLACE  

        446-8570159 Rev A, COMSEC SERIAL CRYPTO REPLACEMENT CNSLD ELEC DWG & ML  
        446-8570160 Rev A, COMSEC SERIAL CRYPTO REPLACEMENT LIST OF CONNECTIONS 

(b)(7)(e) (b)(6)

(b)(7)(e)
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5.1.2.  SOVT Documents 

 
a. ADNS AN/USQ-144K(V)2 SOVT-00401.000 
b. SOVT for KIV-7M (30 Sept 2009) (COMSEC SERIAL) 

   
5.1.3.  Approved Liaison Action Requests (LARs) 
 

a. 13-0016 (ADNS) 
b. 13-0028 (ADNS) 
c. 12-0352 (COMSEC) 
d. 12-0337 (COMSEC) 
e. 12-0673 (COMSEC) 
f. 13-0101 (GBS) 

      
5.1.4.  Training Documents – As per training paragraph 3.13. 

  
5.1.5.  Alteration Installation Book (AIT) RMMCO Ch eck-in @ A-7 Days 

   a. In Brief. 
   b. SOVT 
   c. Blank Alteration Completion Report 
   d. ILS Cert 

 
5.2 Government Furnished Material (GFM):  As listed in the Bill of Material (BOM) of the Planning 

Yard approved SIDs.  
 
 COMSEC SERIAL CRYPTO REPLACE: See paragraph 3.6.b. 
 
 CANES: Equipment/Material may be picked up at USF, 804 Greenbrier Circle Suite A, Chesapeake, 

VA. 23320. 
 
6.    OTHER 

 
6.1 Security:  Contractor’s request for visit authorization shall be submitted in accordance with DOD 

5220.22M (Industrial Security Manual for Safeguard Classified Information) to the task originator.  
Request shall be forwarded via SPAWARSYSCENLANT Charleston, P.O. Box 190022, Charleston, 
S.C. 29419-9022, Attn: Security Office, for certification of need to know by COR.  The technical 
requirements of this task order are unclassified; however, contractor personnel assigned to conduct 
the installation within security areas shall have a clearance appropriate for that area.  The general 
level of clearance required for access to a ship is confidential; for radio or other controlled areas a 
secret clearance may be required. The Contractor shall ensure all sub-contractors utilized for this 
PWS meet security requirements. 

 
6.2 Transportation:  The Contractor shall provide transportation of materials and task personnel 

between work locations as required. 
 
6.3 Inspection/QASP:  Inspection of the work shall be accomplished as identified by the Quality 

Assurance Surveillance Plan (QASP), Attachment 2.  The performance of the contractor and the 
quality of the work delivered, including any documentary material written or compiled, shall be 
subject to in-process review and inspection.  Inspections may be accomplished at any work location 
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by any authorized government personnel who shall be permitted to inspect work at all reasonable 
hours.  

 
6.4. Acceptance:  The SSC Contracting Officer Representative (COR) is responsible for the acceptance 

of the final deliverable products.  The COR’s final acceptance shall be based upon the AIT 
Manager’s or designated alternates recommendation, ensuring the task order has been satisfactorily 
completed, all deliverable products have been received and Government Provided Property and all 
residual materials, (notes, tech manuals, brochures, research material and remaining supplies), have 
been received.   

 
6.5   Earned Value Management System (EVMS):   
 
        Contractor shall provide EVM data in IMO modified format.  
        EVM data shall be uploaded to IMO system no later than close of business on the day before contractor's   
        scheduled EVM weekly meeting. 
 
6.6   Weekly Task Order Progress and Status Report – N/A 

 
6.7   Weighting for Monetary Incentive Fee Calculations 
        

Rating Area Weight% 
Cost  100% 

 
6.8    Progress Payments 
 
The need for customary progress payments conforming to the regulations in Subpart 32.5 of the Federal Acquisition 
Regulation (FAR) will not be considered as a handicap or adverse factor in the award of the contract. The Progress 
Payments clause included in this solicitation will be included in any resulting contract, modified or altered if 
necessary in accordance with subsection 52.232-16 and its Alternate I of the FAR. Even though the clause is 
included in the contract, the clause shall be inoperative during any time the contractor's accounting system and 
controls are determined by the Government to be inadequate for segregation and accumulation of contract costs. 
 
7. DATA DELIVERABLES 

 
Required CDRL items are listed in Attachment (1). 
 

8. SUBCONTRACTING REQUIREMENTS 
 

In accordance with the basic contract. 
 
9. CONSTRAINTS/SPECIAL REQUIREMENTS 
 

a. Work being performed in a Shipyard 
 

1. Unless otherwise noted in this PWS, when welding services are provided by a shipyard, the Sea 
Enterprise II contractor is required to request shipyard resources as required on a Reservation Task 
Request (RTR) form and provide qualified resources to manage and oversee welding/fitting that is 
accomplished in the shipyard availability.  
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2. It is the Sea Enterprise II contractor’s responsibility to inspect any equipment craned and rigged by the 
shipyard before and after and report to SSC any damage noted during inspection immediately. 

 
3. Following services/items being performed while located in a shipyard: 
 
    a. Welding services will be provided by the shipyard. Contractor will not provide needed firewatch 

personnel. 
    b. Crane services will be provided by the shipyard, contractor may be required to pay for services. 
    c. Temporary services including any combination of power, lighting, ventilation, and compressed air, as 

required for execution of the associated TID will be provided by the shipyard. 
    d. Scaffolding, staging and JLG services will be provided by the shipyard. 
    e. Fork lift services will be provided by the shipyard, contractor may be required to pay for services. 
    f. Laydown area will be provided by the shipyard.  
    g. Paint and asbestos samples will not be tested by the shipyard. 
    h. Hazmat disposal will be the responsibility of the shipyard.  
     i. Connex box will be provided by the shipyard, for CANES TID 77832. 

 
10. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 
 

Contractor shall identify any potential or actual Organizational Conflict of Interest (OCI) issues that may exist 
that could provide an unfair competitive advantage, biased ground rules or impaired objectivity concerning 
tasks identified on the Performance Work Statement.  If an OCI does exist, contractor must provide the actions 
that will be taken to neutralize or mitigate any such OCI issues for both the prime and subcontractors.   

 
“Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a 
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's 
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair 
competitive advantage."  In short, organizational conflicts of interest can result in contract awards based on bias 
or unfair competitive advantages, compromising the impartiality of the federal government and the integrity of 
its contracting procedures.  OCIs are often grouped into three general categories based on the problems they 
create: unequal access to information, impaired objectivity, and biased ground rules. Organizational conflicts of 
interest are more likely to occur involving certain services, such as management support services and consultant 
or other professional services.  
 

11. POC DESIGNATIONS 
 

a. The Contracting Officer’s Representative (COR) for this Task/Delivery Order is , 
SPAWARSYSCEN Atlantic, Code 42110LL who can be reached at (757) 541-6709, e-mail: 

b. The Task Originator (TO) for this Task/Delivery Order is , SPAWARSYSCEN Atlantic, 
Code 42110LL who can be reached at (757) 541-6709, e-mail:  

c. The Onsite Installation Coordinator for this Task/Delivery Order is SPAWARSYSCEN 
Atlantic, Code 42110 who can be reached at (757) 541-6805, e-mail: 

d. The AIT POC’S for this PWS are as follow: 
  

CANES INC 1 – SSC-A, Code 42210, PH#: 757-541-6758, Email: 

GBS AN/USR-10A(V)7 FWD – SSC-A, Code 42210, PH#: 757-541-6730, Email: 

ADNS AN/USQ-144K(V)2/NMT AN/WSC-9(V)1 – , SSC-A, Code 42210, PH#: 757-541- 
       6772, Email: 

(b)(6)

(b)(6)
(b)(6)

(b)(6)

(b)(6)
(b)(6)

(b)(6)
(b)(6)

(b)(6)
(b)(6)

(b)(6)
(b)(6)



N00039-11-D-0030 

5040 

Page 17 of 27 

 

 

       COMSEC SERIAL CRYPTO REPLACE – , SSC-A, Code 42210, PH#: 757-541-5467, 
       Email: 

12. LIST OF ATTACHMENTS 
 

a. Attachment 1 – Data Deliverables List 
b. Attachment 2 – Quality Assurance Surveillance Plan  

(b)(6)
(b)(6)
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ATTACHMENT 1 
DATA DELIVERABLES LIST  

 
a. CDRL A015: Post weekly Earned Value Management Reports to the Regional Installation Management 
Office (IMO) Database. The initial report shall be posted in the week following the first full month of task 
order award. A final report shall be due 10 days after task order completion.  
b. CDRL A004: Provide a POA&M to the Task Originator, with a copy to the COR, within one week of task 
authorization. The POA&M shall address, for each subtask, (1) QA Checkpoints, (2) Pre-Installation, (3) Site 
Preparation, (4) Installation, and (5) Post-Installation. The POA&M will provide a schedule of events and 
scheduled production to such detail as is required to provide a baseline for determining task status using 
Earned Value Methodology. Maintain and up-date the POA&M to reflect schedule and requirement changes 
until completion of the task. 
c. CDRL A010: Submit a Meeting Report for each meeting.. 
d. CDRL A003: Provide completed SOVT documents. 
e. CDRL A003: Provide the completed hard copy original and 1 hard copy duplicate of the completed SOVT 
document to the on-site government representative prior to the out brief. This report shall include: 
identification of outstanding work or discrepancies with an explanation of action to be taken and estimated 
completion dates; security and safety issues; personnel/equipment dangers (for example, new radiation 
hazards); software upgrades installed; intrusion detection measures; assessment of site support provided; and 
recognition of site personnel that provided assistance. After site representative signatures are obtained provide 
1 soft (scanned) copy in PDF Format to the Task Originator. 
f. CDRL A003: Submit a Report of Conditions Found during the Ship Check conducted to the TO within 10 
days of completion. Note any discrepancies and identify required corrective measures. Names of persons 
conducting the survey, the dates, and Points of Contact shall be included. 
g. CDRL A003: Submit a Change Order Request Notification (CORN) for each discrepancy discovered while 
performing tasking under this order. Submit the CORN via the regional IMO Database within 48 hours of 
discovery. 
h. CDRL A003: Submit Optical blockage Survey Report to the Task Originator within one week 
i. CDRL A003: Provide a report of major deficiencies or discrepancies discovered during Checkout/SOVTs to 
the OSIC immediately upon discovery. A major deficiency is defined as repairs requiring more than six (6) 
man-hours to correct. 
j. CDRL A003: Submit an original Installation Completion Report to the Task Originator upon completion of 
the installation with signatures of completion for the installation portion.  Use template identified as Appendix 
(K) of the SE II Global Installation Multiple Award Contract User’s Guide. 
k. CDRL A005: Provide as-built (modification/red-lined) installation drawings (two hard copies, two digital 
copies on CD). Provide one to the ship upon task completion, and one set to the Task Originator within fifteen 
calendar days after completion of the installation. 
l. CDRL A003: Complete TEMPEST Inspection Report.  Maintain results in the QA Plan and Test Workbook. 
m. CDRL A003: Provide removed and installed equipment documentation to the SSC-A on-site AIT Manager. 
n. CDRL A006: Provide a Disposition Inventory List report containing a final task order inventory/status of 
contractor-acquired and/or government furnished property consumed or returned to the government. Include 
this report in the Task Order Closeout Report, Deliverable 13.o).  Disposition Inventory List template can be 
found as Appendix (L) of the SE II Global Installation Multiple Award Contract User’s Guide. 
Property transfer shall be documented with DD FORM 1149. 
o. CDRL A007: Submit a Task Order Closeout Report by email to the Contracting Officer and COR within 60 
days after the task order completion date.  Use template identified as Appendix (J) of the SE II Global 
Installation Multiple Award Contract User’s Guide. 
p. CDRL A008: Provide a Cost Analysis Report (required when final cost deviates from target cost by more 
than 5%) explaining task order savings or cost growth. This report is included as part of  the Task Closeout 
Report. 
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 q. CDRL A011:  Develop a Quality Assurance Plan and Test workbook and provide to the SPAWARSYSCEN 
QA Manager for review prior to Regional Maintenance and Modernization Coordination Office (RMMCO) 
Check-in. Maintain the Quality Assurance Plan and Test Workbook on-site for review by SPAWARSYSCEN 
QA personnel. The Quality Assurance Plan and Test Workbook shall include a Table of Contents that lists the 
7 sections of the Test and Inspection Plan and contains at a minimum, the following items: 

• TABLE OF CONTENTS 
• SECTION 1:  SHIP CHANGE/LEGACY ALTERATION DESCRIPTION 

TAB 1A -   LIABILITY INSURANCE CERTIFICATE: Describes the Contractor and subcontractor   
liability insurance. 

TAB 1B -   INSTALLATION DRAWINGS/DOCUMENTATION: A copy of the approved Ship 
Change Document, SCD/Ship Alteration Records, SAR that describes the scope of the 
Ship Change/alteration 

TAB 1C -  STATEMENT OF WORK:  Describes the scope of Contractor responsibility. 
TAB 1D -   LIAISON ACTION REPORTS (LARs): Copies of all applicable LARs. 

• SECTION 2:  PERSONNEL 
TAB  2A - POINTS OF CONTACT: Lists the Principals involved with the installation including 

the On-site Government Representative. 
TAB  2B - ON-SITE PRIME CONTRACTOR PERSONNEL: A comprehensive list of all prime 

contractor personnel that will be onboard during the installation.  Include up-to-date 
qualifications, certifications and training received that are relevant to the installation and 
pre-fabrication. 

TAB  2C - ON-SITE SUBCONTRACTOR AND TEMPORARY PERSONNEL: A comprehensive 
list of all subcontractor and temporary personnel that will be onboard during the 
installation.  Include up-to-date qualifications, certifications and training received that 
are relevant to the installation and pre-fabrication. 

• SECTION 3:  PROCEDURES – OBJECTIVE QUALITY EVIDENCE (OQE) 
TAB  3A - QUALITY MANAGEMENT SYSTEM APPROVAL LETTER:  Required to show that 

AIT contractor is operating under an approved QMS. 
TAB  3B - NAVSEA STANDARD ITEMS:  all NAVSEA Standard Items (as outlined in NSI 009-

09) that are relevant to the work being performed shall be listed in this section. 
TAB  3C - QUALITY ASSURANCE MANAGEMENT PLAN (QAMS):  QA Diskette, including 

QA Manual, Instructions, Process Control Procedures (PCPs) and Forms. Note:  Process 
control procedures shall cross-reference with personnel qualifications provided in 
SECTION 2. 

TAB  3D - REFERENCES AND SPECIFICATIONS:  Diskette of applicable References and 
Specifications  

• SECTION 4:  PLAN OF ACTIONS AND MILESTONES (POA&M) 
TAB  4A - POA&M:  Gantt chart that provides a breakdown of contractor work being 

accomplished in a sequence of events, and provides time requirements. 
• SECTION 5:  SHIP INSTALLATION DRAWINGS (SIDS) OR INSTALL PROCEDURES. 

TAB  5A - SHIP CHANGE AND ALTERATION DRAWINGS: For legacy alterations and 
SHIPALTS include a set of drawings (i.e. SHIPALT Installation Drawings, Ship 
Change Document, etc.) that reflects the latest drawing revision.  If the size of drawing 
package is prohibitively large a list of drawing numbers is sufficient. 

TAB  5B - FIELD/ENGINEERING CHANGES AND INTERNAL EQUPMENT 
MODIFICATIONS:  Include the Field/Engineering Change documentation and 
installation instructions provided by NAVSEA or the Participating Manager 
(PARM)/ISEA.    

• SECTION 6:  TEST AND INSPECTION (T&I) PLAN  
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TAB  6A - T&I BOOK:  Step-by-step outline for accomplishing the work.  This ensures that all 
work is done safely, meets all technical specifications and provides all Objective Quality 
Elements (OQE) that work has satisfied all requirements.  Include all of the Inspections, 
Verification and OSIC observation points (typically referred as I,V&G points) that 
demonstrate all process control procedures have been completed. 

• SECTION 7:  TEST AND INSPECTION RECORDS 
TAB  7A - BLANK FORMS:  Includes all forms that will be used to document the tests and 

inspection performed in SECTION 6 along with accept/reject criteria. 
TAB  7B - MATERIAL SAFETY DATA SHEETS (MSDS):  Required for all chemical and 

substances used in the performance of the task.   
TAB  7C - ABATEMENT:  Results of Hazardous Materials Testing and abatement for all areas 

where exposure could occur. 
TAB  7D - INTERNAL QUALITY/SAFETY FORMS:  Documented quality record.  The AIT 

Manager will either retain or ensure AITs retain all completed records of this section 
after installation has been completed. 

TAB  7E - EXTERNAL QUALITY/SAFETY FORMS:  Documented quality record.  The AIT 
Manager will either retain or ensure AITs retain all completed records of this section 
after installation has been completed. 
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Attachment 2 
Quality Assurance Surveillance Plan Elements 

 
Performance Requirements Summary (PRS) Enclosures 

 
Individual Task Order Quality PRS Chart 

Performance Aspect Method of 
Surveillance 

Performance Rating 
(Criteria for Incentive Award if applicable) 

SOVT Functional 
Performance (Does not 
include workmanship) 
(Note: The Stage 1 and 
Stage 2 Inspections, Tests, 
and Checks defined in the 
SPAWAR System 
Operational Verification 
Test (SOVT) 
Preparation and Execution 
Guide (SPEG) for Ship, 
Shore, and Submarine 
Installations are considered 
workmanship issues for the 
purposes of this chart.) 

Unresolved 
discrepancies are 
collected during the 
SOVT and entered 
into the SPAWAR 
PEO Integrated Data 
Environment 
Repository (SPIDER). 

Outstanding: The functional tests are passed with no 
failures due to the contractor. 
 
Satisfactory: Performance is neither Outstanding nor 
UNSAT. 
 
UNSAT: Any extension of the SOVT schedule can be 
solely attributed to the contractor. 

Workmanship Quality  Checklists will be 
developed by 
randomly selecting 
checklist line items 
from a Government 
database (of checklist 
line items) and 
conducting 
tests/inspections to 
determine if the 
contractor complies 
with the requirements 
stated (on the checklist 
line items). 

Outstanding: 92% or more of checklists line items 
show no non-compliance.  
 
Satisfactory: The percentage of checklist line items that 
show no non-compliance is at least 68% but is lower 
than 92%.  
 
UNSAT: The percentage of checklist line 
items that show no non-compliance is less 
than 68%. 

Meeting Schedule for 
Completion of All Work  
 

Start and end dates will be 
provided for production & 
SOVT periods.  

Outstanding: Work is completed in 97% or less of the 
total schedule time allotted in the delivery order. In 
other words, work is completed 3% early. (The time 
that it takes to complete will be rounded up to the next 
whole day when making this calculation.)  
 
Satisfactory: Work takes more than 97% of the total 
schedule time allotted in the task order to complete and 
less than the smaller of:  
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103% of the total schedule time allotted in the task 
order or  
100% of the total schedule time allotted in the task 
order plus five days.  
 
UNSAT: Work takes longer to complete than the 
smaller of :  
103% of the total schedule time allotted in the delivery 
order or  
100% of the total schedule time allotted in the 
delivery order plus five days. 

 

 
Quality Assurance Surveillance Plan Rating Chart 

 
*Ratings from this chart should be used on QASP page of Task Order Completion Report 
 
Performance Aspect Rating 

(Outstanding, Satisfactory or 
Unsatisfactory) 

SOVT Functional Performance  
Workmanship Quality  
Meeting Schedule for Completion of All Work  
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
0006  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0002  POP 11-APR-2013 TO 

28-FEB-2014  
N/A  N/A 

FOB:  Destination  
  

          
0005  POP 11-APR-2013 TO 

28-FEB-2014  
N/A  N/A 

FOB:  Destination  
  

          
0006  POP 11-APR-2013 TO 

28-FEB-2014  
N/A  N/A 

FOB:  Destination  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH3S 255 77777 0 050120 2F 000000  
COST CODE: A00001679432  
AMOUNT: $1,839,250.16  
CIN 130034406100001: 
CIN 130034406100002: 

CLIN  JOB ORDER  FUNDS EXP. DATE  FUNDED QTY  FUNDED AMT  
  0002  400000000003        
  0005  400000000003        
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.204-0011  Contract-wide: Proration  SEP 2009    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.232-9208  INVOICING INSTRUCTIONS FOR SERVICES USING WIDE AREA WORK FLOW 
(WAWF) (APR 2009) 
 
(a) Invoices for services rendered under this task order shall be submitted electronically through the Wide Area 
Work Flow-Receipt and Acceptance (WAWF).  The contractor shall submit invoices for payment per contract terms.  
The Government shall process invoices for payment per contract terms. 
 
(b) The vendor shall have their Cage Code activated by calling 1-866-618-5988 and selecting option 2.  Once 
activated, the vendor shall self-register at the WAWF website at https://wawf.eb.mil.  Vendor training is available 
on the internet at https://wawftraining.eb.mil.  WAWF Vendor “Quick Reference” Guides are located at the 
following web site: 
http://acquisition.navy.mil/rda/home/acquisition_one_source/ebusiness/don_ebusiness_solutions/wawf_overview/ve
ndor_information 
 
(c) Cost back-up documentation (such as delivery receipts, labor hours & material/travel costs etc.) shall be included 
and attached to the invoice in WAWF.  Attachments created with any Microsoft Office product or Adobe (.pdf files) 
are attachable to the invoice in WAWF. The total size limit for files per invoice is 5 megabytes.  A separate copy 
shall be sent to the COR/TOM.   
 
(d) Contractors approved by DCAA for direct billing will not process vouchers through DCAA, but may submit 
directly to DFAS. Vendors MUST still provide a copy of the invoice and any applicable cost back-up documentation 
supporting payment to the Acceptor/Contracting Officer's Representative (COR) if applicable. Additionally, a copy 
of the invoice(s) and attachment(s) at time of submission in WAWF shall also be provided to each point of contact 
identified in section (g) of this clause by email. If the invoice and/or receiving report are delivered in the email as an 

(b)(4)
(b)(4)
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attachment it must be provided as a .PDF, Microsoft Office product or other mutually agreed upon form between the 
Contracting Officer and vendor. 
 
(e) A separate invoice will be prepared no more frequently than for every two weeks. Do not combine the payment 
claims for services provided under this contract.  
 
(f) The following information is provided for completion and routing of the invoice in WAWF: 
 
 

WAWF Invoice Type1  2-n-1 (services only)  
Issuing Office DODAAC N65236 
Admin DODAAC S2404A 
Inspector DODAAC (if applicable) N65236 
Inspector Contact Information COR:
Service Acceptor DODAAC  
or 
Service Approver DODAAC (Cost Voucher) 

N65236 

Acceptor Contact Information COR: 

COR Contact Information (757) 541-6709 
LPO Contact Information N/A 
DCAA Auditor DoDAAC2: N/A 
Service Approver DoDAAC2: N/A 
PAY DODAAC HQ0338 
1 Select “Cost Voucher” for all cost-type, T&M, or Labor Hour; or “2-n-1 (Services Only)” for fixed price services 
where inspection of services can be performed and documented. 
2  Only applies to cost vouchers. 
 
(g) After submitting the document(s) to WAWF, click on “Send More Email Notifications” and add the 
acceptor/receiver email addresses noted below in the email address blocks. This additional notification to the 
government is necessary to ensure that the acceptor/receiver is aware that the invoice documents have been 
submitted into WAWF: 
 
Send Additional Email Notification(s) to: 
Name  Email Phone Role 
SSC LANT IMO Contract Services Ssclant_imo_cs.fcm@navy.mil (843) 218-4911 IMO 
    
 

(b)(6)

(b)(6)

(b)(6)
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Section H - Special Contract Requirements 
 
DISTRIBUTION 
 
Contractor: 
AMSEC, LLC. 
2829 Guardian Ln 
Virginia Beach, VA 23452-7326 
Email:   
Email:   
Email:  
Email:   
Email:   
Email:   
Email:   
Email:   
 
(Electronic Copies) 

Originator Code: 

 
  
 
 
 
 
 
 
(Electronic Copy) 

Paying Office: 
DFAS-Columbus Center 
South Entitlement Division 
PO Box 182264 
Columbus, OH   43218-2264 
 
(Electronic Copy) 

Administration Office: 
DCMA Manassas 
10500 Battleview Parkway 
Suite 200 
Manassas, VA   20109-2342 
 
(Electronic Copy) 

DCAA Hampton Road Branch 
5200 West Mercury Blvd. 
Suite 291 
Hampton, VA   23605 
 
(Electronic Copy) 

CRM: 

 
 
 
(Electronic Copy) 

COR: 

 
 
 
 
(Electronic Copy) 

 

 
 
 

(b)(4)
(b)(4)

(b)(4)
(b)(4)

(b)(4)
(b)(4)
(b)(4)

(b)(4)

(b)(6)
 

(b)(6)
 

(b)(6)
 




